



**ADDENDUM NO. 6**

**Addendum Date:** October 6, 2016

**Revised Bid Date:** October 13, 2016 **Original Bid Date:** September 29, 2016

**Engineer:** BSP Engineers, Inc.  
15 West Central Ave.  
Temple, TX 76501  
(254) 774-9611

**Project:** City of Copperas Cove Parks Maintenance Building

**Owner:** City of Copperas Cove, Texas

**Bid No.:** 2016-19-54

**Item #1:**

Question: Per the attached drawing, there are no walls indicated in these finished rooms (offices, break room, restroom, storage 101), do you require finish walls in these areas to cover up the existing metal bldg. framing?

Answer: Contractor shall follow Room Finish Schedule on Sheet A-5

**Item #2:**

Question: Existing overhead door is removed but no notes on the drawings to provide new metal wall sheets and subframing to cover hole made by demo overhead door.

Answer: The interior space behind this door is being reassigned as office space, hallway, and restroom. This void in the exterior wall must be made whole in order to accomplish the intended purpose of this space. Please reference the Floor Plan on Sheet A-2, the North Elevation on Sheet A-3, and the Room Finish Schedule on Sheet A-5.

**Item #3:**

Question: Per Addendum #5, do you want gutter and downspouts added to canopy?

Answer: No additional gutters or downspouts.

**Item #4:**

The cut-off for submitting requests for further information or interpretation of the Contract Documents will be 1:00 pm on Friday, October 7, 2016. Such requests, if any, will be addressed in a final addendum by 1:00 pm on Tuesday, October 11, 2016.