

ADDENDUM NO. 10 TO THE BID DOCUMENTS

Bid Number: 2020-17-81
Utility Facility Improvements Project
Addendum Date: August 6, 2020

TO: Prospective Bidders

This Addendum forms a part of the Contract Documents for the above-mentioned project. It clarifies and modifies the original Bidding Documents, where applicable. Acknowledge receipt of this Addendum in the space provided on the Bid Form and by signing this document. Failure to do so may subject Bidder to disqualification.

MISCELLANEOUS

*****Reminder*****

1. Bid Due date moved:

Sealed bids due August 14, 2020 at 2:00PM.

Sealed bids to:

Development Services Department
Attn: Tamara Gast
914 S Main Street, Suite G (PLEASE KNOCK ON DOOR)
Copperas Cove, TX 76522

BID OPENING TO BE August 14, 2020 @ 2:15PM AT THE TECHNOLOGY CENTER, 508 S 2ND STREET, COPPERAS COVE, TX 76522

PLANS

1. N/A

SPECIFICATIONS

2. N/A

ATTACHMENTS

3. See attached grid/frame "Exhibit H"

Acknowledgment: _____ **Date** _____

"Exhibit H"

QUESTION: In receipt of last addendum No. 9, This detail shows to build the wall just under the grid ceiling. If we do this the wall will have no support. It must be braced from the roof deck. We could accomplish this by removing a small section of the grid ceiling. Build the wall and brace. Then we could simply install a smaller section of the grid ceiling still saving the city money.

ANSWER: Yes, thank you, there are plenty of places to brace onto at locations listed on A3.

